DOT_RGGBO5

PS&E JOB NO: 98C532
CONTRACT NO: 005630

VERSI ON NO : 1

HWY : SR 005

TITLE : SR 5

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

0L3073

SR 5/ 512 | NTERCHANGE - RAMP W DENI NG

TUCCI & SONS, | NC.
4224 WALLER RD E

LOW BI DDER

DATE: 03/ 25/ 1999
TI ME: 11: 00

BI DS OPENED ON : Apr 14 1999
AWARDED ON : Apr 16 1999

2ND BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

PROJECT 98Ce32 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
59, 088. 93 66, 000. 00 57, 000. 00
2 CLEARI NG AND GRUBBI NG
L.S.
5, 000. 00 5, 100. 00 5, 000. 00
3  REMOVI NG ASPHALT CONC. PAVEMENT
2840. 0000 e 5. 0000 4.5000 5. 0000
14, 200. 00 12, 780. 00 14, 200. 00
4 REMOVI NG CONC. BARRI ER
58. 0000 w 20. 0000 13. 4500 15. 0000
1, 160. 00 780. 10 870. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 150. 0000 150. 0000 175. 0000
900. 00 900. 00 1, 050. 00
6 REMOVI NG BEAM GUARDRAI L
44,0000 w 10. 0000 10. 5000 12. 0000
440. 00 462. 00 528. 00
7 REMOVI NG TEMPORARY PAVEMENT MARKI NG
500. 0000 w 0. 4500 0. 7500 1. 0000
225.00 375. 00 500. 00
8 REMOVI NG PAI NT STRI PE
1504. 0000 w 1. 5000 1. 6500 1. 7500
2, 256. 00 2,481. 60 2,632.00
9 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2, 000. 00 1, 500. 00 1, 500. 00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
1600. 0000 s 16. 0000 10. 8000 20. 0000
25, 600. 00 17, 280. 00 32, 000. 00
11 COMMON BORROW | NCL. HAUL
870. 0000 s 18. 0000 13. 3000 20. 0000
15, 660. 00 11,571. 00 17, 400. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 03/ 25/ 1999

Bl D TABULATI ON REPORT TI ME: 11: 00
PS&E JOB NO: 98C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 14 1999
CONTRACT NO: 005630 REGION NO : 3 AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3073
WY CSR 005 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE SR 5 TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SR 5/512 | NTERCHANGE - RAMP W DENI NG 4224 WALLER RD E 1200 E "D' ST
980532
PRQJECT TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 EMBANKMENT COMPACTI ON
842. 0000 s 4. 0000 13. 7500 10. 0000
3, 368. 00 11,577.50 8, 420. 00
DRAI NAGE
13 DI TCH EXCAVATI ON
108. 0000 s 7.5000 15. 0000 30. 0000
810. 00 1, 620. 00 3, 240. 00
14 QUARRY SPALLS
8. 0000 t 90. 0000 90. 5000 100. 0000
720. 00 724.00 800. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
1520. 0000 t 16. 0000 14.1000 25. 0000
24,320.00 21, 432. 00 38, 000. 00
16  SHOULDER FI NI SHI NG
0.3100 km 1, 200. 0000 5, 430. 0000 5, 000. 0000
372.00 1, 683. 30 1, 550. 00
LI QUI D ASPHALT
17 ASPHALT FOR TACK COAT
4. 0300 t 535. 0000 330. 0000 250. 0000
2, 156. 05 1, 329.90 1, 007. 50
18 ANTI - STRI PPI NG ADDI Tl VE
EST.
860. 00 860. 00 860. 00
ASPHALT CONCRETE PAVEMENT
19 PLANI NG Bl TUM NOUS PAVEMENT
440. 0000 e 12. 0000 14. 0000 20. 0000
5, 280. 00 6, 160. 00 8, 800. 00
20 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
135. 0000 t 70. 0000 42. 2500 40. 0000
9, 450. 00 5,703.75 5, 400. 00
21 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1646. 0000 t 70. 0000 35. 6000 40. 0000
115, 220. 00 58, 597. 60 65, 840. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/ 25/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 11: 00
PS&E JOB NO: 98C532 REVI SION NO : 1 BI DS OPENED ON : Apr 14 1999
CONTRACT NO: 005630 REGION NO : 3 AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3073
WY CSR 005 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE tSR 5 TUCCI & SONS, INC. VOODWORTH & COMPANY, | NC
SR 5/512 | NTERCHANGE - RAMP W DENI NG 4224 WALLER RD E 1200 E "D' ST
98C532
PRQJECT TACOMA WA 984431099 TACOMA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
22 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
5,761. 00 5,761. 00 5,761. 00
23 COMPACTI ON PRI CE ADJUSTMENT
CALC
3,731.00 3,731.00 3,731.00
EROSI ON CONTROL AND PLANTI NG
24 TOPSO L TYPE B
100. 0000 B 25. 0000 18. 0000 15. 0000
2, 500. 00 1, 800. 00 1, 500. 00
25 TOPSO L TYPE C
400. 0000 B 15. 0000 27.0000 15. 0000
6, 000. 00 10, 800. 00 6, 000. 00
26 SEEDI NG, FERTILIZING, AND MULCHI NG
1. 2200 ha 2, 800. 0000 2, 100. 0000 2, 500. 0000
3,416. 00 2,562.00 3, 050. 00
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
28 EXTRUDED CURB
77.0000 w 17. 0000 13. 0000 15. 0000
1, 309. 00 1, 001. 00 1, 155. 00
29 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 2, 000. 0000 1, 900. 0000 2, 000. 0000
8, 000. 00 7, 600. 00 8, 000. 00
30 BEAM GUARDRAI L ANCHOR TYPE 4
2. 0000 EACH 450. 0000 505. 0000 600. 0000
900. 00 1, 010. 00 1, 200. 00
31 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
12. 0000 w 35. 0000 22.5000 25. 0000
420. 00 270. 00 300. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/ 25/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 11: 00
PS&E JOB NO: 98C532 REVI SION NO : 1 BI DS OPENED ON : Apr 14 1999
CONTRACT NO: 005630 REGION NO : 3 AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3073
WY CSR 005 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE tSR 5 TUCCI & SONS, INC. VOODWORTH & COMPANY, | NC
SR 5/512 | NTERCHANGE - RAMP W DENI NG 4224 WALLER RD E 1200 E "D' ST
98C532
PRQJECT TACOMA WA 984431099 TACOMA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PRECAST CONC. BARRI ER TYPE 2 TERM NAL
7. 6000 w 120. 0000 117. 3000 20. 0000
912. 00 891. 48 152. 00
33 PRECAST CONC. BARRI ER TYPE 4
7. 6000 w 120. 0000 82. 0500 100. 0000
912. 00 623.58 760. 00
34 PRECAST CONC. BARRI ER TYPE 4 TRANSI TI ON SECTI ON
3.0000 w 250. 0000 164. 0500 200. 0000
750. 00 492.15 600. 00
35 TEMPORARY CONC. BARRI ER
225. 0000 w 46. 0000 32.8000 5.0000
10, 350. 00 7,380. 00 1, 125. 00
36 RESETTING CONC. BARRI ER
278. 0000 w 16. 0000 12. 6000 15. 0000
4,448.00 3,502. 80 4,170. 00
37 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 3, 500. 0000 1, 800. 0000 2, 000. 0000
7, 000. 00 3, 600. 00 4,000. 00
38 REPAIR | MPACT ATTENUATOR
EST.
3, 700. 00 3, 700. 00 3, 700. 00
39 RESETTI NG | MPACT ATTENUATOR
1. 0000 EACH 1, 000. 0000 700. 0000 800. 0000
1, 000. 00 700. 00 800. 00
40 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 6, 000. 0000 1, 000. 0000 2, 000. 0000
6, 000. 00 1, 000. 00 2, 000. 00
41 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
190. 0000 HR 30. 0000 40. 0000 5.0000
5, 700. 00 7, 600. 00 950. 00
42 FLEXI BLE GUI DE POST
32. 0000 EACH 25. 0000 24.0000 25. 0000
800. 00 768. 00 800. 00



DOT_RGGBO5
PS&E JOB NO: 98C532 REVI SI ON NO :
CONTRACT NO: 005630 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 005

TI TLE :SR 5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

0L3073

SR 5/ 512 | NTERCHANGE - RAMP W DENI NG

LOWBIDDER -------

TUCCI & SONS, | NC.
4224 WALLER RD E

DATE: 03/ 25/ 1999
TI ME: 11: 00

BI DS OPENED ON : Apr 14 1999
AWARDED ON : Apr 16 1999

2ND BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

PROJECT 98Ce32 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 PAINT STRI PE
2130. 0000 w 0. 3500 0. 4000 0. 5000
745. 50 852. 00 1, 065. 00
44 PLASTI C DRAI NAGE MARKI NG
2.0000 EACH 15. 0000 25. 0000 50. 0000
30. 00 50. 00 100. 00
45 PAI NTED GORE STRI PE
270. 0000 w 0. 6000 0. 6000 0. 7500
162. 00 162. 00 202. 50
46 PLASTI C STOP BAR
55. 0000 w 10. 0000 9. 0000 10. 0000
550. 00 495. 00 550. 00
47 PLASTI C TRAFFI C ARROW
16. 0000 EACH 40. 0000 36. 0000 40. 0000
640. 00 576. 00 640. 00
48 PLASTI C TRAFFI C LETTER
64. 0000 EACH 42.5000 12. 0000 15. 0000
2, 720. 00 768. 00 960. 00
49  PLASTI C JUNCTI ON BOX MARKER
18. 0000 EACH 25. 0000 20. 0000 25. 0000
450. 00 360. 00 450. 00
50 RAI SED PAVEMENT MARKER TYPE 1
11. 5000 HUND 225. 0000 155. 0000 175. 0000
2,587. 50 1, 782. 50 2,012. 50
51 RAI SED PAVEMENT MARKER TYPE 2
1.1000 HUND 600. 0000 295. 0000 350. 0000
660. 00 324.50 385. 00
52 TEMPORARY PAVEMENT MARKI NG
500. 0000 w 0. 5500 1. 6000 1. 5000
275. 00 800. 00 750. 00
53  TEMPORARY GORE STRI PE
410. 0000 w 0.8200 2.0000 2.5000
336. 20 820. 00 1, 025. 00



DOT_RGGBO5

PS&E JOB NO: 98C532
CONTRACT NO: 005630
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3073

HWY : SR 005

TITLE : SR 5
SR 5/ 512 | NTERCHANGE - RAMP W DENI NG
98C532

PRQJECT

COUNTY(S) : Pl ERCE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

TUCCI & SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

LOW BI DDER

DATE: 03/ 25/ 1999
TI ME: 11: 00

BI DS OPENED ON : Apr 14 1999
AWARDED ON : Apr 16 1999

------- 2ND BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

TACOVA WA 984211710
CONTRACTOR NUMBER : 904000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 PERMANENT SI GNI NG
L.S.
56, 300. 00 25, 000. 00 25, 000. 00
55 SIGN BRIDGE NO. 1
L.S.
49, 400. 00 60, 000. 00 60, 000. 00
56 | LLUM NATI ON SYSTEM
L.S.
38, 000. 00 24, 200. 00 25, 000. 00
57 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
87, 600. 00 58, 000. 00 60, 000. 00
58 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
8, 000. 00 17, 500. 00 20, 000. 00
59 BARRI ER DRUM
15. 0000 EACH 60. 0000 35. 0000 75. 0000
900. 00 525. 00 1, 125. 00
60 SEQUENTI AL ARROW SI GN
410. 0000 HR 5. 0000 5. 0000 7.0000
2, 050. 00 2, 050. 00 2, 870. 00
61 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 500. 0000 2, 000. 0000
5, 000. 00 1, 000. 00 4, 000. 00
62 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
360. 0000 HR 3. 0000 10. 0000 10. 0000
1, 080. 00 3, 600. 00 3, 600. 00
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 000. 00 1, 500. 00 7,500. 00
64 TRAFFI C CONTROL LABOR
1200. 0000 HR 28. 0000 30. 0000 25. 0000
33, 600. 00 36, 000. 00 30, 000. 00



DOT_RGGBO5

PS&E JOB NO: 98C532
CONTRACT NO: 005630

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 03/ 25/ 1999
TI ME: 11: 00

BI DS OPENED ON : Apr 14 1999
AWARDED ON : Apr 16 1999

VERSI ON NO : 1 WORK ORDER# : 0L3073
HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 5 TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SR 5/512 | NTERCHANGE - RAMP W DENI NG 4224 WALLER RD E 1200 E "D' ST
980532
PRQJECT TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
65 TRAFFI C CONTROL SUPERVI SOR
430. 0000 HR 37.0000 60. 0000 35. 0000
15, 910. 00 25, 800. 00 15, 050. 00
66 CONSTRUCTI ON SI GNS CLASS A
12. 6000 e 116. 0000 100. 0000 200. 0000
1, 461. 60 1, 260. 00 2,520. 00
OTHER | TEMS
67 WATER
100. 0000 s 12. 0000 10. 0000 20. 0000
1, 200. 00 1, 000. 00 2, 000. 00
68 SOLI D METAL COVER FOR CATCH BASI N
1. 0000 EACH 250. 0000 175. 0000 300. 0000
250. 00 175. 00 300. 00
69 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
400. 00 1, 000. 00 2, 500. 00
70 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00
71 TR MM NG AND CLEANUP
L.S.
3, 000. 00 1, 500. 00 5, 000. 00
72 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00
73 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
CONTRACT TOTAL $693, 001. 78 $565, 809. 76 $595, 955. 50



